DOT_RGGBO1

PS&E JOB NO: 00A061 REVI SI ON NO :
CONTRACT NO: 006189 REG ON NO
VERSI ON NO : 1

HWY : SR 405, 520

TI TLE : SR 405 AND SR 520

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : XL0952

BRI DGES 405/ 47S-W 405/ 50N&S, 405/ 57N&S

AND 520/ 10 SElI SM C RETROFI 1

* ok *

Bl D CHECK REPORT * * *

------- LOW BI DDER - ------

ROBI SON CONSTRUCTI ON, | NC.
1216 140TH AVE COURT EAST

98390- 9656

------- 2ND BI DDER

DATE: 06/ 13/2001
TI ME: 14: 03

Bl DS OPENED ON : Jul

W LDER CONSTRUCTI ON COVPAN)
1525 E MARI NE VI EW DR

AWARDED ON : Jul

------- 3RD BI DDER

DI AMACO | NC

18 2001
23 2001

40 LAKE BELLEVUE DR STE 100

PROJECT OZ':?:;QQ (310) SUMNER WA 983900370 EVERETT WA 982011927 BELLEVUE WA 980052480
COUNTY(S) : KI NG CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -5.34% 4.13% -5.34%
105, 636. 00 100, 000. 00 -5, 636 110, 000. 00 4,364 100, 000. 00 -5,636
2 REMOVI NG CONC. BARRI ER
380. 0000 L.F. 25. 0000 20. 0000 -20.00% 20. 0000 -20.00% 20. 0000 -20.00%
9, 500. 00 7, 600. 00 -1, 900 7, 600. 00 -1, 900 7, 600. 00 -1, 900
3 REMOVI NG GUARDRAI L
297.0000 L.F. 5. 0000 4. 0000 -20.00% 3. 0000 -40.00% 15. 0000 200. 00 %
1, 485. 00 1, 188. 00 -297 891. 00 -594 4, 455, 00 2,970
4 REMOVI NG GUARDRAI L ANCHOR
3. 0000 EACH 140. 0000 200. 0000 42.86% 180. 0000 28.57% 300. 0000 114.29%
420. 00 600. 00 180 540. 00 120 900. 00 480
5 REMOVI NG PAINT LI NE
8670. 0000 L.F. 0. 1000 0. 5000 400. 00% 0. 5000 400. 00 % 1. 0000 900. 00 %
867. 00 4,335.00 3, 468 4, 335. 00 3, 468 8, 670. 00 7,803
6 REMOVI NG PLASTI C TRAFFI C MARKI NG
2.0000 EACH 50. 0000 125. 0000 150. 00% 130. 0000 160. 00 % 200. 0000 300. 00 %
100. 00 250. 00 150 260. 00 160 400. 00 300
7 REMOVI NG RAI SED PAVEMENT MARKER
4.5000 HUND 100. 0000 200. 0000 100. 00% 202. 0000 102.00% 100. 0000 0.00%
450. 00 900. 00 450 909. 00 459 450. 00 0
8 REMOVI NG CHAI N LI NK FENCE
150. 0000 L.F. 12. 0000 10. 0000 -16.67% 4. 0000 -66.67% 10. 0000 -16.67%
1, 800. 00 1, 500. 00 -300 600. 00 -1, 200 1, 500. 00 -300
9  REMOVI NG EXI STI NG | MPACT ATTENUATOR | NERTI AL BARRI ER
1. 0000 EACH 750. 0000 1, 500. 0000 100. 00% 740. 0000 -1.33% 1, 000. 0000 33.33%
750. 00 1, 500. 00 750 740. 00 -10 1, 000. 00 250
10 REMOVI NG CONC. CAP
249. 0000 S.Y. 9. 0000 7.0000 -22.22% 11. 0000 22.22% 20. 0000 122.22%
2,241.00 1, 743. 00 -498 2, 739. 00 498 4,980. 00 2,739
GRADI NG
11 GRAVEL BORROW | NCL. HAUL
1860. 0000 TON 25. 0000 15. 0000 -40.00% 20. 0000 -20.00% 25. 0000 0.00%
46, 500. 00 27, 900. 00 -18, 600 37, 200. 00 -9, 300 46, 500. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 13/ 2001
* % * B| D CHECK REPORT * * = TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
HY L SR 405,520 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 405 AND SR 520 ROBI SON CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPAN) DI AMACO | NC
BRI DGES 405/ 47S- W 405/ 50N&S, 405/ 57N&S 1216 140TH AVE COURT EAST 1525 E MARI NE VI EW DR 40 LAKE BELLEVUE DR STE 100
AND 520/ 10 SEI SM C RETROFI 1
00A061 98390- 9656
PROJECT . BH9999 (310) SUMNER WA 983900370 EVERETT WA 982011927 BELLEVUE WA 980052480
COUNTY(S) : KI NG CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
12 QUARRY SPALLS
40. 0000 TON 50. 0000 30. 0000 -40. 00% 40. 0000 -20.00% 40. 0000 -20.00%
2, 000. 00 1, 200. 00 - 800 1, 600. 00 - 400 1, 600. 00 - 400
STRUCTURE
13 SEISM C RETROFIT - BRIDGE NO. 405/47 S-W
L.S. 393.83% 127.80% 690. 12 %
4, 050. 00 20, 000. 00 15, 950 9, 226. 00 5,176 32, 000. 00 27, 950
14  SEISM C RETROFIT - BRIDGE NO. 520/ 10
L.S. 1,279.31% -3.45% 727.59%
1, 450. 00 20, 000. 00 18, 550 1, 400. 00 -50 12, 000. 00 10, 550
15  COLUMN JACKETI NG BRI DGE NO. 405/ 50N&S
L.S. -45. 45% -12.73% 0.00%
165, 000. 00 90, 000. 00 -75, 000 144, 000. 00 -21, 000 165, 000. 00 0
16  COLUMN JACKETI NG - BRI DGE NO. 405/ 57N&S
L.S. -48.86% -17.61% 5.11%
176, 000. 00 90, 000. 00 - 86, 000 145, 000. 00 -31, 000 185, 000. 00 9, 000
17  COLUWMN JACKETI NG BRI DGE NO. 405/ 47S-W
L.S. 127.85% 13.92% 115.19%
39, 500. 00 90, 000. 00 50, 500 45, 000. 00 5,500 85, 000. 00 45, 500
18  COLUWMN JACKETI NG BRI DGE 520/ 10
L.S. 59.29% 112.39% 68. 14 %
56, 500. 00 90, 000. 00 33, 500 120, 000. 00 63, 500 95, 000. 00 38, 500
19 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
997. 0000 C.Y. 15. 0000 20. 0000 33.33% 1. 0000 -93.33% 20. 0000 33.33%
14, 955. 00 19, 940. 00 4,985 997. 00 -13, 958 19, 940. 00 4,985
20 SHORI NG OR EXTRA EXCAVATION CL. A FOR COLUMN JACKETI NG
L.S. 24.00% -15.00% -90.00%
100, 000. 00 124, 000. 00 24, 000 85, 000. 00 - 15, 000 10, 000. 00 - 90, 000
21 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 06/ 13/2001

Bl D CHECK REPORT TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
HY L SR 405,520 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 405 AND SR 520 ROBI SON CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPAN) DI AMACO | NC
BRI DGES 405/ 47S- W 405/ 50N&S, 405/ 57N&S 1216 140TH AVE COURT EAST 1525 E MARI NE VI EW DR 40 LAKE BELLEVUE DR STE 100
AND 520/ 10 SEI SM C RETROFI 1
00A061 98390- 9656
PROJECT BH 9999 (310) SUMNER WA 983900370 EVERETT WA 982011927 BELLEVUE WA 980052480
COUNTY(S) : KI NG CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
22 ASPHALT CONC. PAVEMENT CL. /
38. 0000 TON 150. 0000 110. 0000 -26.67% 120. 0000 -20.00% 150. 0000 0.00%
5, 700. 00 4,180. 00 -1,520 4,560. 00 -1, 140 5, 700. 00 0
EROSI ON CONTROL AND PLANTI NG
23 SEEDI NG AND FERTI LI ZI NG BY HAND
340. 0000 S.Y. 5. 0000 1. 0000 -80.00% 1. 0000 -80.00% 5. 0000 0.00%
1, 700. 00 340. 00 -1, 360 340. 00 -1, 360 1, 700. 00 0
24 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
10, 200. 00 10, 200. 00 10, 200. 00 10, 200. 00
25  RESERVE EROSI ON CONTROL SUPPLI ES
L.S. 50. 00% -50.00% 50. 00 %
1, 000. 00 1, 500. 00 500 500. 00 -500 1, 500. 00 500
26 MJUD PALLI ATI VE
50. 0000 C.Y. 20. 0000 20. 0000 0. 00% 25. 0000 25.00 % 30. 0000 50. 00 %
1, 000. 00 1, 000. 00 0 1, 250. 00 250 1, 500. 00 500
27 SOLID WALL PVC STORM SEWER PIPE 8 IN. DI AM
40. 0000 L.F. 15. 0000 30. 0000 100. 00% 50. 0000 233.33% 20. 0000 33.33%
600. 00 1, 200. 00 600 2, 000. 00 1, 400 800. 00 200
28  STORM DRAI N PROTECTI ON | NSERT
11. 0000 EACH 100. 0000 80. 0000 -20.00% 160. 0000 60. 00 % 200. 0000 100. 00 %
1, 100. 00 880. 00 -220 1, 760. 00 660 2, 200. 00 1,100
29  ESC LEAD
100. 0000 DAY 100. 0000 1. 0000 -99. 00% 50. 0000 -50.00% 20. 0000 -80.00%
10, 000. 00 100. 00 -9, 900 5, 000. 00 -5,000 2, 000. 00 -8, 000
TRAFFI C
30 BEAM GUARDRAI L TYPE 1
200. 0000 L.F. 14. 0000 32.0000 128.57% 31. 0000 121.43% 25. 0000 78.57%
2, 800. 00 6, 400. 00 3, 600 6, 200. 00 3, 400 5, 000. 00 2,200
31 BEAM GUARDRAI L TYPE 11
27.0000 L.F. 35. 0000 65. 0000 85.71% 65. 0000 85.71% 35. 0000 0.00%
945. 00 1, 755. 00 810 1, 755. 00 810 945. 00 0



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 06/ 13/2001

Bl D CHECK REPORT TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
HY L SR 405,520 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 405 AND SR 520 ROBI SON CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPAN) DI AMACO | NC
BRI DGES 405/ 47S- W 405/ 50N&S, 405/ 57N&S 1216 140TH AVE COURT EAST 1525 E MARI NE VI EW DR 40 LAKE BELLEVUE DR STE 100
AND 520/ 10 SEI SM C RETROFI 1
00A061 98390- 9656
PROJECT BH 9999 (310) SUMNER WA 983900370 EVERETT WA 982011927 BELLEVUE WA 980052480
COUNTY(S) : KI NG CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
1. 0000 EACH 1, 500. 0000 1, 500. 0000 0. 00% 1, 300. 0000 -13.33% 500. 0000 -66.67%
1, 500. 00 1, 500. 00 0 1, 300. 00 -200 500. 00 -1, 000
33 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 2, 000. 0000 2, 000. 0000 0. 00% 2, 000. 0000 0.00% 500. 0000 -75.00%
2, 000. 00 2, 000. 00 0 2, 000. 00 0 500. 00 -1, 500
34 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 525. 0000 600. 0000 14.29% 500. 0000 -4.76 % 500. 0000 -4.76%
525. 00 600. 00 75 500. 00 -25 500. 00 -25
35 PRECAST CONC. BARRI ER TYPE 4
50. 0000 L.F. 25. 0000 29. 0000 16.00% 24. 0000 -4.00% 50. 0000 100. 00 %
1, 250. 00 1, 450. 00 200 1, 200. 00 -50 2, 500. 00 1, 250
36 CAST-I N-PLACE CONC. BARRI ER
380. 0000 L.F. 79. 0000 50. 0000 -36.71% 61. 0000 -22.78% 50. 0000 -36.71%
30, 020. 00 19, 000. 00 -11, 020 23, 180. 00 -6, 840 19, 000. 00 -11, 020
37 TEMPORARY CONC. BARRI ER
4875. 0000 L.F. 12. 0000 13. 0000 8.33% 12. 0000 0.00% 14. 0000 16.67 %
58, 500. 00 63, 375. 00 4,875 58, 500. 00 0 68, 250. 00 9, 750
38 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
2295. 0000 L.F. 6. 0000 8. 0000 33.33% 5. 0000 -16.67% 12. 0000 100. 00 %
13, 770. 00 18, 360. 00 4,590 11, 475. 00 -2,295 27,540. 00 13,770
39 TEMPORARY | MPACT ATTENUATOR
9. 0000 EACH 1, 000. 0000 1, 900. 0000 90. 00% 5, 200. 0000 420.00% 5, 000. 0000 400. 00 %
9, 000. 00 17, 100. 00 8, 100 46, 800. 00 37, 800 45, 000. 00 36, 000
40 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 35, 000. 0000 3, 500. 0000 -90. 00% 5, 400. 0000 -84.57% 6, 000. 0000 -82.86%
35, 000. 00 3, 500. 00 -31, 500 5, 400. 00 -29, 600 6, 000. 00 -29, 000
41 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
42 RESETTI NG | MPACT ATTENUATOR
5. 0000 EACH 1, 000. 0000 900. 0000 -10. 00% 900. 0000 -10.00% 2, 500. 0000 150. 00 %
5, 000. 00 4,500. 00 -500 4,500. 00 -500 12, 500. 00 7,500



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 13/2001

Bl D CHECK REPORT TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
HY L SR 405,520 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 405 AND SR 520 ROBI SON CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPAN) DI AMACO | NC
BRI DGES 405/ 47S- W 405/ 50N&S, 405/ 57N&S 1216 140TH AVE COURT EAST 1525 E MARI NE VI EW DR 40 LAKE BELLEVUE DR STE 100
AND 520/ 10 SEI SM C RETROFI 1
00A061 98390- 9656
PROJECT BH 9999 (310) SUMNER WA 983900370 EVERETT WA 982011927 BELLEVUE WA 980052480
COUNTY(S) : KI NG CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 8, 000. 0000 6, 500. 0000 -18.75% 7, 300. 0000 -8.75% 5, 000. 0000 -37.50%
16, 000. 00 13, 000. 00 -3,000 14, 600. 00 -1, 400 10, 000. 00 -6, 000
44 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
665. 0000 HR 40. 0000 42.0000 5. 00 % 46. 0000 15. 00 % 10. 0000 -75.00%
26, 600. 00 27, 930. 00 1, 330 30, 590. 00 3,990 6, 650. 00 -19, 950
45 PAINT LI NE
4700. 0000 L.F. 1. 0000 0. 2500 -75.00% 0. 3000 -70.00% 1. 0000 0.00%
4,700. 00 1,175. 00 -3,525 1, 410. 00 -3,290 4,700. 00 0
46 PAINTED W DE LI NE
1185. 0000 L.F. 0. 4000 1. 0000 150. 00% 1. 0000 150. 00 % 1. 0000 150. 00 %
474.00 1, 185. 00 711 1, 185. 00 711 1, 185. 00 711
47 PLASTI C HOV LANE SYMBOL TYPE 1
2.0000 EACH 100. 0000 300. 0000 200. 00% 270. 0000 170. 00 % 100. 0000 0.00%
200. 00 600. 00 400 540. 00 340 200. 00 0
48 RAI SED PAVEMENT MARKER TYPE 1
3. 6000 HUND 250. 0000 220. 0000 -12.00% 225. 0000 -10.00% 100. 0000 -60.00%
900. 00 792. 00 -108 810. 00 -90 360. 00 -540
49 RAI SED PAVEMENT MARKER TYPE 2
1.2100 HUND 400. 0000 600. 0000 50.00% 600. 0000 50. 00 % 100. 0000 -75.00%
484. 00 726. 00 242 726. 00 242 121. 00 -363
50 TEMPORARY PAVEMENT MARKI NG
8805. 0000 L.F. 0. 5000 0. 7500 50.00% 0. 8000 60. 00 % 1. 0000 100. 00 %
4,402.50 6, 603. 75 2,201 7, 044. 00 2,642 8, 805. 00 4,403
51 SEQUENTI AL ARROW SI GN
250. 0000 HR 5. 0000 5. 0000 0. 00% 8. 0000 60. 00 % 1. 0000 -80.00%
1, 250. 00 1, 250. 00 0 2, 000. 00 750 250. 00 -1, 000
52 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 3, 000. 0000 5, 500. 0000 83.33% 5, 000. 0000 66.67 % 2, 000. 0000 -33.33%
3, 000. 00 5, 500. 00 2, 500 5, 000. 00 2,000 2, 000. 00 -1, 000
53 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
300. 0000 HR 3. 5000 15. 0000 328.57% 10. 0000 185.71% 1. 0000 -71.43%
1, 050. 00 4,500. 00 3, 450 3, 000. 00 1,950 300. 00 -750



DOT_RGGBO1

* ok * * ok

*

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 13/2001

Bl D CHECK REPORT TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
HY L SR 405,520 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 405 AND SR 520 ROBI SON CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPAN) DI AMACO | NC
BRI DGES 405/ 47S- W 405/ 50N&S, 405/ 57N&S 1216 140TH AVE COURT EAST 1525 E MARI NE VI EW DR 40 LAKE BELLEVUE DR STE 100
AND 520/ 10 SEI SM C RETROFI 1
00A061 98390- 9656
PROJECT BH 9999 (310) SUMNER WA 983900370 EVERETT WA 982011927 BELLEVUE WA 980052480
COUNTY(S) : KI NG CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 33.33% 46.67 % -33.33%
15, 000. 00 20, 000. 00 5, 000 22, 000. 00 7,000 10, 000. 00 -5,000
55 EMERGENCY TRAFFI C CONTROL
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
56 TRAFFI C CONTROL LABOR
2070. 0000 HR 30. 0000 37.0000 23.33% 34. 0000 13.33% 33. 0000 10. 00 %
62, 100. 00 76, 590. 00 14, 490 70, 380. 00 8, 280 68, 310. 00 6, 210
57 TRAFFI C CONTROL VEHI CLE
100. 0000 DAY 50. 0000 60. 0000 20.00% 60. 0000 20.00% 10. 0000 -80.00%
5, 000. 00 6, 000. 00 1, 000 6, 000. 00 1, 000 1, 000. 00 - 4,000
58 TRAFFI C CONTROL SUPERVI SOR
800. 0000 HR 45. 0000 39. 0000 -13.33% 35. 0000 -22.22% 1. 0000 -97.78%
36, 000. 00 31, 200. 00 -4, 800 28, 000. 00 -8, 000 800. 00 - 35, 200
59 CONSTRUCTI ON SI GNS CLASS A
640. 0000 S. F. 15. 0000 17. 0000 13.33% 15. 0000 0.00% 10. 0000 -33.33%
9, 600. 00 10, 880. 00 1, 280 9, 600. 00 0 6, 400. 00 -3,200
60 RETROFITTING | TS CONDUI T SYSTEM
L.S. 300. 00% 60. 00 % 300. 00 %
5, 000. 00 20, 000. 00 15, 000 8, 000. 00 3, 000 20, 000. 00 15, 000
OTHER | TEMS
61 CEMENT CONC. S| DEWALK
5. 0000 S.Y. 50. 0000 150. 0000 200. 00% 120. 0000 140.00% 100. 0000 100. 00 %
250. 00 750. 00 500 600. 00 350 500. 00 250
62 CONC. SLOPE PROTECTI ON
50. 0000 S.Y. 26. 0000 34. 0000 30.77% 68. 0000 161.54% 50. 0000 92.31%
1, 300. 00 1, 700. 00 400 3, 400. 00 2,100 2, 500. 00 1, 200
63 CHAIN LI NK FENCE TYPE 1
150. 0000 L.F. 10. 0000 14. 0000 40.00% 14. 0000 40. 00 % 15. 0000 50. 00 %
1, 500. 00 2, 100. 00 600 2,100. 00 600 2, 250. 00 750
64 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
2.0000 EACH 140. 0000 95. 0000 -32.14% 160. 0000 14.29% 500. 0000 257.14%
280. 00 190. 00 -90 320. 00 40 1, 000. 00 720



DOT_RGGBO1

PS&E JOB NO: 00A061 REVI SION NO : 1

CONTRACT NO: 006189 REGION NO : 1

VERSI ON NO : 1 WORK ORDER# : XL0952

HWY : SR 405, 520

TITLE : SR 405 AND SR 520
BRI DGES 405/ 47S-W 405/ 50N&S, 405/ 57N&S
AND 520/ 10 SEI SM C RETROFI 1
00A061

PROJECT : BH9999 (310)

COUNTY(S) : KING

WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT

------- LOW BI DDER

ROBI SON CONSTRUCTI ON,

* Kk *

I NC.

1216 140TH AVE COURT EAST

98390- 9656

SUMNER WA 983900370

CONTRACTOR NUMBER :

698405

DATE: 06/ 13/2001
TI ME: 14: 03

BI DS OPENED ON : Jul 18 2001

------- 2ND BIDDER -------
W LDER CONSTRUCTI ON COMPANY
1525 E MARINE VI EW DR

EVERETT WA 982011927
CONTRACTOR NUMBER : 892000

AWARDED ON : Jul 23 2001
------- 3RD BIDDER -------

DI AMACO | NC
40 LAKE BELLEVUE DR STE 100

BELLEVUE WA 980052480
CONTRACTOR NUMBER : 100065

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
65 CONNECTI ON TO DRAI NAGE STRUCTURE
1. 0000 EACH 700. 0000 500. 0000 -28.57% 1, 150. 0000 64.29% 500. 0000 -28.57%
700. 00 500. 00 -200 1, 150. 00 450 500. 00 -200
66 FORCE ACCOUNT DEWATERI NG
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
67 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL
EST. 0. 00% 0.00% 0.00%
12, 000. 00 12, 000. 00 12, 000. 00 12, 000. 00
68 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
2, 400. 00 2, 400. 00 2, 400. 00 2, 400. 00
69 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
70 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
71 SPILL PREVENTI ON PLAN
L.S. 0. 00% -60.00% -50.00%
1, 000. 00 1, 000. 00 0 400. 00 -600 500. 00 -500
72 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
70. 0000 L.F. 7.0000 5. 0000 -28.57% 12. 0000 71.43% 5. 0000 -28.57%
490. 00 350. 00 - 140 840. 00 350 350. 00 -140
73  STREET CLEANI NG
200. 0000 HR 100. 0000 85. 0000 -15.00% 80. 0000 -20.00% 50. 0000 -50.00%
20, 000. 00 17, 000. 00 -3,000 16, 000. 00 -4,000 10, 000. 00 -10, 000



DOT RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 13/ 2001
B * % * B| D CHECK REPORT * * = TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SI ON NO : BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGI ON NO AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
W SR 405,520 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 405 AND SR 520 ROBI SON CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY DI AMACO | NC
BRI DGES 405/ 47S- W 405/ 50N&S, 405/ 57N&S 1216 140TH AVE COURT EAST 1525 E MARI NE VI EW DR 40 LAKE BELLEVUE DR STE 100
AND 520/ 10 SEI SM C RETROFI 1
00AO61L 98390- 9656
PROJECT BH- 9999 (310) SUMNER WA 983900370 EVERETT WA 982011927 BELLEVUE WA 980052480
COUNTY(S) : KI NG CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
74  CEMENT CONC. MEDI AN CAP
249. 0000 S.Y. 45. 0000 25. 0000 -44. 44 % 50. 0000 11.11% 75. 0000 66. 67 %
11, 205. 00 6, 225. 00 - 4,980 12, 450. 00 1, 245 18, 675. 00 7,470
CONTRACT TOTAL $1, 184, 697. 50 $1, 144, 740. 75 -3.37% $1, 190, 000. 00 0.45% $1, 208, 584. 00 2.02%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 13/ 2001
* % * B| D CHECK REPORT * * = TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
HY L SR 405,520 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 AND SR 520 FLATI RON STRUCTURES COMPANY  GUY F. ATKI NSON CONSTRUCTI ON, MOWAT CONSTRUCTI ON COMPAN)
BRI DGES 405/ 47S-W 405/ S0N&S, 405/ 57N&S 600 NACHES AVE SW #120 20210 142ND AVE NE
AND 520/ 10 SEI SM C RETROFI 1
00A061 1155 N STATE ST SUI TE 420 98055- 2267 98072
PROJECT . BH9999 (310) BELLI NGHAM WA 982255024 RENTON WA 980550940 WOODI NVI LLE WA 98072133(
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 18.33% 19.28% 13.60%
105, 636. 00 125, 000. 00 19, 364 126, 000. 00 20, 364 120, 000. 00 14, 364
2 REMOVI NG CONC. BARRI ER
380. 0000 L.F. 25. 0000 25. 0000 0. 00% 35. 0000 40.00 % 10. 0000 -60.00%
9, 500. 00 9, 500. 00 0 13, 300. 00 3, 800 3, 800. 00 -5,700
3 REMOVI NG GUARDRAI L
297.0000 L.F. 5. 0000 4. 0000 -20.00% 3.5000 -30.00% 5. 0000 0.00 %
1, 485. 00 1, 188. 00 -297 1, 039. 50 - 446 1, 485. 00 0
4 REMOVI NG GUARDRAI L ANCHOR
3. 0000 EACH 140. 0000 185. 0000 32.14% 235. 0000 67.86% 200. 0000 42.86%
420. 00 555. 00 135 705. 00 285 600. 00 180
5 REMOVI NG PAINT LI NE
8670. 0000 L.F. 0. 1000 0. 5000 400. 00% 1.2500 1, 150.00% 1. 0000 900. 00 %
867. 00 4,335.00 3, 468 10, 837.50 9,971 8, 670. 00 7,803
6 REMOVI NG PLASTI C TRAFFI C MARKI NG
2.0000 EACH 50. 0000 150. 0000 200. 00% 12. 0000 -76.00% 125. 0000 150. 00 %
100. 00 300. 00 200 24.00 -76 250. 00 150
7 REMOVI NG RAI SED PAVEMENT MARKER
4.5000 HUND 100. 0000 250. 0000 150. 00% 117. 0000 17.00% 200. 0000 100. 00 %
450. 00 1, 125. 00 675 526. 50 77 900. 00 450
8 REMOVI NG CHAI N LI NK FENCE
150. 0000 L.F. 12. 0000 7.0000 -41.67% 4. 0000 -66.67% 5. 0000 -58.33%
1, 800. 00 1, 050. 00 -750 600. 00 -1, 200 750. 00 -1, 050
9  REMOVI NG EXI STI NG | MPACT ATTENUATOR | NERTI AL BARRI ER
1. 0000 EACH 750. 0000 1, 350. 0000 80.00% 585. 0000 -22.00% 1, 000. 0000 33.33%
750. 00 1, 350. 00 600 585. 00 -165 1, 000. 00 250
10 REMOVI NG CONC. CAP
249. 0000 S.Y. 9. 0000 40. 0000 344, 44% 7. 0000 -22.22% 15. 0000 66. 67 %
2,241.00 9, 960. 00 7,719 1, 743. 00 - 498 3, 735. 00 1, 494
GRADI NG
11 GRAVEL BORROW | NCL. HAUL
1860. 0000 TON 25. 0000 18. 0000 -28.00% 10. 0000 -60.00% 15. 0000 -40.00%
46, 500. 00 33, 480. 00 -13, 020 18, 600. 00 -27,900 27, 900. 00 -18, 600



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 13/ 2001
* % * B| D CHECK REPORT * * = TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
HY L SR 405,520 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 AND SR 520 FLATI RON STRUCTURES COMPANY  GUY F. ATKI NSON CONSTRUCTI ON, MOWAT CONSTRUCTI ON COMPAN)
BRI DGES 405/ 47S-W 405/ S0N&S, 405/ 57N&S 600 NACHES AVE SW #120 20210 142ND AVE NE
AND 520/ 10 SEI SM C RETROFI 1
00A061 1155 N STATE ST SUI TE 420 98055- 2267 98072
PROJECT . BH9999 (310) BELLI NGHAM WA 982255024 RENTON WA 980550940 WOODI NVI LLE WA 98072133(
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
12 QUARRY SPALLS
40. 0000 TON 50. 0000 40. 0000 -20.00% 18. 0000 -64.00% 50. 0000 0.00 %
2, 000. 00 1, 600. 00 - 400 720. 00 -1, 280 2, 000. 00 0
STRUCTURE
13 SEISM C RETROFIT - BRIDGE NO. 405/47 S-W
L.S. 122.22% 146.91% 85.19 %
4, 050. 00 9, 000. 00 4,950 10, 000. 00 5, 950 7,500. 00 3,450
14  SEISM C RETROFIT - BRIDGE NO. 520/ 10
L.S. 106.90% 37.93% 72.41%
1, 450. 00 3, 000. 00 1, 550 2, 000. 00 550 2, 500. 00 1, 050
15  COLUMN JACKETI NG BRI DGE NO. 405/ 50N&S
L.S. -24.24% -24.24% -42.42%
165, 000. 00 125, 000. 00 - 40, 000 125, 000. 00 - 40, 000 95, 000. 00 -70, 000
16  COLUMN JACKETI NG - BRI DGE NO. 405/ 57N&S
L.S. -28.98% -14.77% -37.50%
176, 000. 00 125, 000. 00 -51, 000 150, 000. 00 - 26, 000 110, 000. 00 -66, 000
17  COLUWMN JACKETI NG BRI DGE NO. 405/ 47S-W
L.S. -49.37% -24.05% -36.71%
39, 500. 00 20, 000. 00 -19, 500 30, 000. 00 -9, 500 25, 000. 00 - 14, 500
18  COLUWMN JACKETI NG BRI DGE 520/ 10
L.S. -11.50% -29.20% -11.50%
56, 500. 00 50, 000. 00 -6, 500 40, 000. 00 - 16, 500 50, 000. 00 -6, 500
19 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
997. 0000 C.Y. 15. 0000 25. 0000 66.67% 20. 0000 33.33% 65. 0000 333.33%
14, 955. 00 24, 925. 00 9,970 19, 940. 00 4,985 64, 805. 00 49, 850
20 SHORI NG OR EXTRA EXCAVATION CL. A FOR COLUMN JACKETI NG
L.S. 75.00% 100. 00 % 130. 00 %
100, 000. 00 175, 000. 00 75, 000 200, 000. 00 100, 000 230, 000. 00 130, 000
21 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00



DOT_RGGBO1

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 13/2001

Bl D CHECK REPORT * * = TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
HY L SR 405,520 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 AND SR 520 FLATI RON STRUCTURES COMPANY  GUY F. ATKI NSON CONSTRUCTI ON, MOWAT CONSTRUCTI ON COMPAN)
BRI DGES 405/ 47S-W 405/ S0N&S, 405/ 57N&S 600 NACHES AVE SW #120 20210 142ND AVE NE
AND 520/ 10 SEI SM C RETROFI 1
00A061 1155 N STATE ST SUI TE 420 98055- 2267 98072
PROJECT BH 9999 (310) BELLI NGHAM WA 982255024 RENTON WA 980550940 WOODI NVI LLE WA 98072133(
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
22 ASPHALT CONC. PAVEMENT CL. /
38. 0000 TON 150. 0000 150. 0000 0. 00% 60. 0000 -60.00% 150. 0000 0.00 %
5, 700. 00 5, 700. 00 0 2, 280. 00 -3,420 5, 700. 00 0
EROSI ON CONTROL AND PLANTI NG
23 SEEDI NG AND FERTI LI ZI NG BY HAND
340. 0000 S.Y. 5. 0000 10. 0000 100. 00% 5. 0000 0.00% 5. 0000 0.00 %
1, 700. 00 3, 400. 00 1, 700 1, 700. 00 0 1, 700. 00 0
24 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
10, 200. 00 10, 200. 00 10, 200. 00 10, 200. 00
25  RESERVE EROSI ON CONTROL SUPPLI ES
L.S. 0. 00% 0.00% -90.00%
1, 000. 00 1, 000. 00 0 1, 000. 00 0 100. 00 -900
26 MJUD PALLI ATI VE
50. 0000 C.Y. 20. 0000 35. 0000 75.00% 25. 0000 25.00 % 50. 0000 150. 00 %
1, 000. 00 1, 750. 00 750 1, 250. 00 250 2, 500. 00 1, 500
27 SOLID WALL PVC STORM SEWER PIPE 8 IN. DI AM
40. 0000 L.F. 15. 0000 45. 0000 200. 00% 40. 0000 166. 67 % 45. 0000 200. 00 %
600. 00 1, 800. 00 1, 200 1, 600. 00 1, 000 1, 800. 00 1, 200
28  STORM DRAI N PROTECTI ON | NSERT
11. 0000 EACH 100. 0000 125. 0000 25.00% 150. 0000 50. 00 % 150. 0000 50. 00 %
1, 100. 00 1, 375. 00 275 1, 650. 00 550 1, 650. 00 550
29  ESC LEAD
100. 0000 DAY 100. 0000 100. 0000 0. 00% 10. 0000 -90.00% 25. 0000 -75.00%
10, 000. 00 10, 000. 00 0 1, 000. 00 -9, 000 2, 500. 00 -7,500
TRAFFI C
30 BEAM GUARDRAI L TYPE 1
200. 0000 L.F. 14. 0000 35. 0000 150. 00% 11. 0000 -21.43% 30. 0000 114.29%
2, 800. 00 7, 000. 00 4,200 2, 200. 00 -600 6, 000. 00 3,200
31 BEAM GUARDRAI L TYPE 11
27.0000 L.F. 35. 0000 75. 0000 114.29% 20. 0000 -42.86% 75. 0000 114.29%
945. 00 2, 025. 00 1, 080 540. 00 - 405 2,025. 00 1,080



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 13/2001

Bl D CHECK REPORT TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
HY L SR 405,520 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 AND SR 520 FLATI RON STRUCTURES COMPANY  GUY F. ATKI NSON CONSTRUCTI ON, MOWAT CONSTRUCTI ON COMPAN)
BRI DGES 405/ 47S-W 405/ S0N&S, 405/ 57N&S 600 NACHES AVE SW #120 20210 142ND AVE NE
AND 520/ 10 SEI SM C RETROFI 1
00A061 1155 N STATE ST SUI TE 420 98055- 2267 98072
PROJECT BH 9999 (310) BELLI NGHAM WA 982255024 RENTON WA 980550940 WOODI NVI LLE WA 98072133(
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
1. 0000 EACH 1, 500. 0000 1, 500. 0000 0. 00% 1, 200. 0000 -20.00% 1, 400. 0000 -6.67%
1, 500. 00 1, 500. 00 0 1, 200. 00 -300 1, 400. 00 -100
33 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 2, 000. 0000 2, 250. 0000 12.50% 2, 000. 0000 0.00% 2, 000. 0000 0. 00 %
2, 000. 00 2, 250. 00 250 2, 000. 00 0 2, 000. 00 0
34 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 525. 0000 550. 0000 4.76% 400. 0000 -23.81% 500. 0000 -4.76%
525. 00 550. 00 25 400. 00 -125 500. 00 -25
35 PRECAST CONC. BARRI ER TYPE 4
50. 0000 L.F. 25. 0000 25. 0000 0. 00% 25. 0000 0.00% 50. 0000 100. 00 %
1, 250. 00 1, 250. 00 0 1, 250. 00 0 2, 500. 00 1, 250
36 CAST-I N-PLACE CONC. BARRI ER
380. 0000 L.F. 79. 0000 125. 0000 58.23% 100. 0000 26.58% 125. 0000 58.23%
30, 020. 00 47, 500. 00 17, 480 38, 000. 00 7,980 47, 500. 00 17, 480
37 TEMPORARY CONC. BARRI ER
4875. 0000 L.F. 12. 0000 13. 0000 8.33% 14. 0000 16.67 % 15. 0000 25.00 %
58, 500. 00 63, 375. 00 4,875 68, 250. 00 9, 750 73, 125. 00 14, 625
38 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
2295. 0000 L.F. 6. 0000 6. 0000 0. 00% 7. 0000 16.67 % 7.5000 25.00 %
13, 770. 00 13, 770. 00 0 16, 065. 00 2,295 17,212.50 3, 443
39 TEMPORARY | MPACT ATTENUATOR
9. 0000 EACH 1, 000. 0000 5, 500. 0000 450. 00% 6, 000. 0000 500. 00 % 4, 000. 0000 300. 00 %
9, 000. 00 49, 500. 00 40, 500 54, 000. 00 45, 000 36, 000. 00 27,000
40 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 35, 000. 0000 5, 750. 0000 -83.57% 6, 000. 0000 -82.86% 7, 500. 0000 -78.57%
35, 000. 00 5, 750. 00 -29, 250 6, 000. 00 -29, 000 7,500. 00 - 27,500
41 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
42 RESETTI NG | MPACT ATTENUATOR
5. 0000 EACH 1, 000. 0000 1, 000. 0000 0. 00% 900. 0000 -10.00% 750. 0000 -25.00%
5, 000. 00 5, 000. 00 0 4,500. 00 -500 3, 750. 00 -1, 250



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 06/ 13/2001

Bl D CHECK REPORT TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
HY L SR 405,520 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 AND SR 520 FLATI RON STRUCTURES COMPANY  GUY F. ATKI NSON CONSTRUCTI ON, MOWAT CONSTRUCTI ON COMPAN)
BRI DGES 405/ 47S-W 405/ S0N&S, 405/ 57N&S 600 NACHES AVE SW #120 20210 142ND AVE NE
AND 520/ 10 SEI SM C RETROFI 1
00A061 1155 N STATE ST SUI TE 420 98055- 2267 98072
PROJECT BH 9999 (310) BELLI NGHAM WA 982255024 RENTON WA 980550940 WOODI NVI LLE WA 98072133(
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 8, 000. 0000 7, 500. 0000 -6.25% 6, 000. 0000 -25.00% 7, 500. 0000 -6.25%
16, 000. 00 15, 000. 00 -1, 000 12, 000. 00 - 4,000 15, 000. 00 -1, 000
44 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
665. 0000 HR 40. 0000 45. 0000 12.50% 30. 0000 -25.00% 35. 0000 -12.50%
26, 600. 00 29, 925. 00 3,325 19, 950. 00 -6, 650 23, 275. 00 -3,325
45 PAINT LI NE
4700. 0000 L.F. 1. 0000 0. 3000 -70.00% 1. 0000 0.00% 0. 2500 -75.00%
4,700. 00 1, 410. 00 -3,290 4, 700. 00 0 1,175. 00 -3,525
46 PAINTED W DE LI NE
1185. 0000 L.F. 0. 4000 1. 0000 150. 00% 1. 0000 150. 00 % 1. 0000 150. 00 %
474.00 1, 185. 00 711 1, 185. 00 711 1, 185. 00 711
47 PLASTI C HOV LANE SYMBOL TYPE 1
2.0000 EACH 100. 0000 300. 0000 200. 00% 100. 0000 0.00% 300. 0000 200. 00 %
200. 00 600. 00 400 200. 00 0 600. 00 400
48 RAI SED PAVEMENT MARKER TYPE 1
3. 6000 HUND 250. 0000 250. 0000 0. 00% 160. 0000 -36.00% 250. 0000 0.00 %
900. 00 900. 00 0 576. 00 -324 900. 00 0
49 RAI SED PAVEMENT MARKER TYPE 2
1.2100 HUND 400. 0000 650. 0000 62.50% 260. 0000 -35.00% 650. 0000 62.50 %
484. 00 786. 50 303 314. 60 -169 786. 50 303
50 TEMPORARY PAVEMENT MARKI NG
8805. 0000 L.F. 0. 5000 1. 0000 100. 00% 2.5000 400. 00 % 1. 0000 100. 00 %
4,402.50 8, 805. 00 4,403 22,012.50 17,610 8, 805. 00 4,403
51 SEQUENTI AL ARROW SI GN
250. 0000 HR 5. 0000 4. 0000 -20.00% 8. 0000 60. 00 % 10. 0000 100. 00 %
1, 250. 00 1, 000. 00 - 250 2, 000. 00 750 2, 500. 00 1, 250
52 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 3, 000. 0000 6, 500. 0000 116.67% 15, 000. 0000 400. 00 % 2, 500. 0000 -16.67%
3, 000. 00 6, 500. 00 3, 500 15, 000. 00 12, 000 2, 500. 00 -500
53 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
300. 0000 HR 3. 5000 5. 0000 42.86% 6. 0000 71.43% 5. 0000 42.86%
1, 050. 00 1, 500. 00 450 1, 800. 00 750 1, 500. 00 450



DOT_RGGBO1

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 13/2001

Bl D CHECK REPORT * * = TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
HY L SR 405,520 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 AND SR 520 FLATI RON STRUCTURES COMPANY  GUY F. ATKI NSON CONSTRUCTI ON, MOWAT CONSTRUCTI ON COMPAN)
isbﬁg/igsggg\nwc éﬁ?&éﬁ.“fs' 405/ 57N&S 600 NACHES AVE SW #120 20210 142ND AVE NE
00A061 1155 N STATE ST SUI TE 420 98055- 2267 98072
PROJECT BH 9999 (310) BELLI NGHAM WA 982255024 RENTON WA 980550940 WOODI NVI LLE WA 98072133(
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 66.67% 33.33% -73.33%
15, 000. 00 25, 000. 00 10, 000 20, 000. 00 5, 000 4, 000. 00 -11, 000
55 EMERGENCY TRAFFI C CONTROL
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
56 TRAFFI C CONTROL LABOR
2070. 0000 HR 30. 0000 33. 0000 10.00% 33. 0000 10. 00 % 33. 0000 10. 00 %
62, 100. 00 68, 310. 00 6, 210 68, 310. 00 6, 210 68, 310. 00 6,210
57 TRAFFI C CONTROL VEHI CLE
100. 0000 DAY 50. 0000 60. 0000 20.00% 20. 0000 -60.00% 35. 0000 -30.00%
5, 000. 00 6, 000. 00 1, 000 2, 000. 00 -3,000 3, 500. 00 -1, 500
58 TRAFFI C CONTROL SUPERVI SOR
800. 0000 HR 45. 0000 38. 0000 -15.56% 33. 0000 -26.67% 35. 0000 -22.22%
36, 000. 00 30, 400. 00 -5, 600 26, 400. 00 -9, 600 28, 000. 00 -8, 000
59 CONSTRUCTI ON SI GNS CLASS A
640. 0000 S. F. 15. 0000 18. 0000 20.00% 20. 0000 33.33% 22.0000 46.67%
9, 600. 00 11, 520. 00 1,920 12, 800. 00 3, 200 14, 080. 00 4,480
60 RETROFITTING | TS CONDUI T SYSTEM
L.S. 400. 00% 200. 00 % 2,900. 00 %
5, 000. 00 25, 000. 00 20, 000 15, 000. 00 10, 000 150, 000. 00 145, 000
OTHER | TEMS
61 CEMENT CONC. S| DEWALK
5. 0000 S.Y. 50. 0000 100. 0000 100. 00% 25. 0000 -50.00% 75. 0000 50. 00 %
250. 00 500. 00 250 125. 00 -125 375. 00 125
62 CONC. SLOPE PROTECTI ON
50. 0000 S.Y. 26. 0000 55. 0000 111.54% 50. 0000 92.31% 75. 0000 188. 46 %
1, 300. 00 2, 750. 00 1, 450 2, 500. 00 1, 200 3, 750. 00 2, 450
63 CHAIN LI NK FENCE TYPE 1
150. 0000 L.F. 10. 0000 15. 0000 50.00% 12. 0000 20.00 % 15. 0000 50. 00 %
1, 500. 00 2, 250. 00 750 1, 800. 00 300 2, 250. 00 750
64 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
2.0000 EACH 140. 0000 150. 0000 7.14% 175. 0000 25.00 % 150. 0000 7.14%
280. 00 300. 00 20 350. 00 70 300. 00 20



DOT_RGGBO1

WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 13/2001

* % * B| D CHECK REPORT * * = TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
HY L SR 405,520 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 AND SR 520 FLATI RON STRUCTURES COMPANY  GUY F. ATKI NSON CONSTRUCTI ON, MOWAT CONSTRUCTI ON COMPAN)
f\ﬁ{aﬁg/ig%g?knwc éﬁ?&éﬁ.“fs' 405/ 57N&S 600 NACHES AVE SW #120 20210 142ND AVE NE
00A061 1155 N STATE ST SUI TE 420 98055- 2267 98072
PROJECT BH 9999 (310) BELLI NGHAM WA 982255024 RENTON WA 980550940 WOODI NVI LLE WA 98072133(
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
65 CONNECTI ON TO DRAI NAGE STRUCTURE
1. 0000 EACH 700. 0000 1, 000. 0000 42.86% 1, 000. 0000 42.86% 750. 0000 7.14%
700. 00 1, 000. 00 300 1, 000. 00 300 750. 00 50
66 FORCE ACCOUNT DEWATERI NG
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
67 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL
EST. 0. 00% 0.00% 0.00%
12, 000. 00 12, 000. 00 12, 000. 00 12, 000. 00
68 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
2, 400. 00 2, 400. 00 2, 400. 00 2, 400. 00
69 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
70 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
71 SPILL PREVENTI ON PLAN
L.S. 150. 00% 100. 00 % -50.00%
1, 000. 00 2, 500. 00 1, 500 2, 000. 00 1, 000 500. 00 -500
72 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
70. 0000 L.F. 7.0000 7.0000 0. 00% 8. 0000 14.29% 10. 0000 42.86%
490. 00 490. 00 0 560. 00 70 700. 00 210
73  STREET CLEANI NG
200. 0000 HR 100. 0000 85. 0000 -15.00% 125. 0000 25.00 % 90. 0000 -10.00%
20, 000. 00 17, 000. 00 -3,000 25, 000. 00 5, 000 18, 000. 00 -2,000



DOT RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 13/ 2001
B * % * B| D CHECK REPORT * * = TI VE: 14: 03
PS&E JOB NO: 00A061 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006189 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 1 WORK ORDER# : XL0952
W SR 405,520 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 AND SR 520 FLATI RON STRUCTURES COMPANY  GUY F. ATKI NSON CONSTRUCTI ON, MOWAT CONSTRUCTI ON COMPAN)
iﬁbﬁg/igsggg\nwc é&?&éﬁ?‘f& 405/ 57N&S 600 NACHES AVE SW #120 20210 142ND AVE NE
00AO61L 1155 N STATE ST SUI TE 420 98055- 2267 98072
PROJECT . BH 9999 (310) BELLI NGHAM WA 982255024 RENTON WA 980550940 WOODI NVI LLE WA 98072133(
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
74  CEMENT CONC. MEDI AN CAP
249. 0000 S.Y. 45. 0000 45. 0000 0.00% 20. 0000 -55.56% 40. 0000 -11.11%
11, 205. 00 11, 205. 00 0 4,980. 00 -6,225 9, 960. 00 -1, 245
CONTRACT TOTAL $1, 184, 697. 50 $1, 263, 297. 50 6.63% $1, 264, 666. 60 6. 75% $1, 379, 657. 00 16. 46%



